



ADDENDUM 2

RFP: Project No. 6825 Upper Hold Room Expansion (ATB - AOC)

DATE OF ADDENDUM: February 20, 2025

DATE OF RFP ISSUE: January 31, 2025

RFP SUBMISSION: February 27, 2025, 3:00pm PST.

Questions and Answers:

1. Q: Appendix E – Fee Proposal: On page 2 under Supervision, there is a pre-populated duration of 12 months for both the Superintendent and Foreman. This duration is then to be multiplied at the rate to be completed by the PM/CM. Our question is the 12-month duration used solely as an evaluation metric to compare one proponent's total supervision cost to the other proponent, or should we be adjusting that month duration based upon the proposed schedule we are building as part of Item 8.a on page 22 section 3.4 within the RFP? Furthermore, the key target dates under section 1.4 indicate the duration for construction is proposed to be approx. 8.5 months (Task Items N & O)

A: The 12-month duration is intended solely as an evaluation metric to facilitate a consistent comparison of supervision costs among proponents. It is not required to align with the proposed construction schedule outlined in Item 8.a (Section 3.4, Page 22) of the RFP.

END OF ADDENDUM 2