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DELINEATORS FOR ACCESS FROM
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EXPANDED CRA TO INCLUDE HYDRANT

EX. HYDRANT

LOW PROFILE BARRICADES WITH STEADY BURN RED LIGHTS
(SUPPLIED BY THE VAA), TO BE PLACED AROUND PERIMETER
OF WORK AREA FOR DURATION OF CONSTRUCTION.
MAINTAIN BARRICADES AND BATTERIES FOR LIGHTS AS
REQUIRED DURING CONSTRUCTION.
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1. ALL CONSTRUCTION WORK AREAS THAT ARE AIRSIDE ARE SUBJECT TO THE RULES AND
REGULATIONS FOR WORKING ON AIRSIDE AT AIRPORTS.

2. VICTORIA AIRPORT AUTHORITY'S (VAA) AIRSIDE ESCORT REQUIRED AT ALL TIMES CONTRACTOR'S
PERSONNEL ARE ON SITE. AIRSIDE ESCORT TO MONITOR GROUND CONTROL FREQUENCY 121.9 AT
ALL TIMES ATC IS OPERATIONAL AND 119.7 WHEN ATC IS NOT OPERATIONAL.

3. VAA AIRSIDE ESCORTS WILL PROVIDE POSITIVE VEHICLE CONTROL FOR CONTRACTOR WORK AREAS.
4. AIRSIDE ACCESS FOR ALL WORK AREAS WILL BE THROUGH THE NON-PASSENGER SCREENING

VEHICLE (NPSV) AS SHOWN ON THIS DRAWING AND DRAWING G-100.
5. ALL CONTRACTOR'S VEHICLES AND EQUIPMENT TO BE EQUIPPED WITH AMBER ROTATING BEACONS.
6. ALL SURFACES AROUND THE WORK AREA TO BE CLEANED AND RESTORED FOR AIRCRAFT USE BY

END OF EACH WORK SHIFT.
7. THE APRON WILL BE CONSIDERED OPERATIONAL ONLY WHEN AT LEAST THE FOLLOWING CONDITIONS

HAVE BEEN MET:
··· ALL PERSONNEL, EQUIPMENT AND LIGHTS / BARRICADES REMOVED TO A SAFE DISTANCE FROM

MANEUVERING SURFACES, INCLUDING SURROUNDING STANDS TO THE WORK AREA (STANDS 5, 5A,
AND 7).

··· ALL DEBRIS AND MATERIAL HAVE BEEN REMOVED FROM THE OPERATING SURFACES.
··· ANY TEMPORARY MARKING, LIGHTING, OR BARRICADES REQUIRED TO DELINEATE UNSAFE AREAS

ARE PLACED.
8. VAA'S AIRSIDE ESCORT SHALL REPORT TO THE AIR TRAFFIC CONTROL BY TELEPHONE OR RADIO AT

THE END OF THE WORK SHIFT TO CONFIRM THAT THE APRON HAS BEEN INSPECTED BY THE RESIDENT
INSPECTOR AND/OR THE MANAGER AIRSIDE OPERATION'S REPRESENTATIVE, AND ARE SUITABLE
CONDITION FOR AIRCRAFT OPERATIONS.

9. ALL EQUIPMENT SHALL BE RETURNED TO THE CONTRACTOR'S STAGING AREA AT THE END OF EACH
WORK SHIFT.

10. THE CONTRACTOR SHALL SUBMIT A SCHEDULE OF WORK TO THE VICTORIA AIRPORT AUTHORITY AND
THE PROJECT MANAGER FOR APPROVAL PRIOR TO COMMENCING ANY WORK.

11. THE CONTRACTOR SHALL BE RESPONSIBLE FOR CLEAN-UP INCLUDING PROVIDING EQUIPMENT AND
PERSONNEL FOR CLEAN-UP.

12. ANY PERSONNEL WORKING FOR THE CONTRACTOR OR SUB-CONTRACTORS FOUND IN VIOLATION OF
THIS PCO OR RELATED AIRSIDE REGULATIONS SHALL BE REMOVED FROM AIRSIDE AND NOT ALLOWED
TO RETURN.

13. NO SMOKING OR VAPING IS PERMITTED AIRSIDE.
14. CONTRACTOR TO NOTIFY AND SCHEDULE ESCORTS FOR THEIR WORK A MINIMUM OF 5 DAYS IN

ADVANCE AND BOOK ESCORTS FURTHER IN ADVANCE WHEN POSSIBLE.

GENERAL NOTES

1. STAND 6 (THE WORK AREA A) WILL BECOME AVAILABLE TO THE CONTRACTOR FOR A PERIOD OF TWO
WEEKS.  ONCE THE CLOSURE COMMENCES IT WILL REMAIN CLOSED FOR THE DURATION OF WORK (2
WEEKS) AND ADDITIONAL TIME REQUIRED FOR CURING OF THE CONCRETE.

2. WORK AREA SHALL BE CLEAN AT THE END OF EACH WORK SHIFT AND FOREIGN OBJECT DEBRIS (FOD)
CONTROLLED AT ALL TIMES.

3. WORK IN THIS AREA WILL REQUIRE THE FOLLOWING CLOSURES:
- STAND 6.

4. RUNWAY AND TAXIWAY OPERATIONS WILL NOT BE IMPACTED DURING THE WORK.
5. LOW PROFILE BARRICADES SPACED 2.0M BETWEEN BARRICADES C/W STEADY BURNING RED LIGHTS

SHALL BE INSTALLED AROUND THE WORK AREA AS SHOWN ON THIS DRAWING. LOW PROFILE
BARRICADES TO BE HELD DOWN WITH SANDBAGS PROVIDED BY THE CONTRACTOR. LOW PROFILE
BARRICADES C/W STEADY BURNING RED LIGHTS WILL BE PROVIDED BY THE VAA.

6. CONTRACTOR TO MAINTAIN A CLEAR PEDESTRIAN WALKWAY FROM STAND 7 TO THE WEST WALKWAY
OF THE LOWER HOLD ROOM AT ALL TIMES AS SHOWN IN THIS DRAWING.

STAGE 1 - WORK AREA A
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EXPANDED CRA TO INCLUDE HYDRANT

MAINTAIN PEDESTRIAN WALKWAY WITH
DELINEATORS FOR ACCESS FROM
STAND 7 TO CUSTOMS ENTRANCE.

C

E

D

WORK AREA WHILE
STANDS 4 & 5 CLOSED

WORK AREA WHILE
STAND 3 CLOSED

GSE AREA TO BE CLOSED
DURING CONSTRUCTION

BAGGAGE CARTS TO ENTER / EXIT
DROP OFF AREA THROUGH EAST
ENTRANCE

CONTRACTOR LAYDOWN AREA AND
GARBAGE BIN LOCATION

MAINTAIN TEMPORARY BAGGAGE CART
CORRIDOR WHILE AIRPORT IS OPERATING

BETWEEN 06:00 - 01:30.

EX. HYDRANT

RESTRICTED TO NIGHT WORK ONLY
(00:00 - 06:00)

PROVISIONAL WORK AREA E
STANDS 5 & 6 CLOSED DURING JOINT
SEALANT REMOVAL / REPLACEMENT
ON ASPHALT SURFACE.
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1. ALL CONSTRUCTION WORK AREAS THAT ARE AIRSIDE ARE SUBJECT TO THE RULES AND
REGULATIONS FOR WORKING ON AIRSIDE AT AIRPORTS.

2. VICTORIA AIRPORT AUTHORITY'S (VAA) AIRSIDE ESCORT REQUIRED AT ALL TIMES CONTRACTOR'S
PERSONNEL ARE ON SITE. AIRSIDE ESCORT TO MONITOR GROUND CONTROL FREQUENCY 121.9 AT
ALL TIMES ATC IS OPERATIONAL AND 119.7 WHEN ATC IS NOT OPERATIONAL.

3. VAA AIRSIDE ESCORTS WILL PROVIDE POSITIVE VEHICLE CONTROL FOR CONTRACTOR WORK AREAS.
4. AIRSIDE ACCESS FOR ALL WORK AREAS WILL BE THROUGH THE NON-PASSENGER SCREENING

VEHICLE (NPSV) AS SHOWN ON THIS DRAWING AND DRAWING G-100.
5. ALL CONTRACTOR'S VEHICLES AND EQUIPMENT TO BE EQUIPPED WITH AMBER ROTATING BEACONS.
6. ALL SURFACES TO BE CLEANED AND RESTORED FOR AIRCRAFT USE BY END OF EACH WORK SHIFT.
7. THE APRON WILL BE CONSIDERED OPERATIONAL ONLY WHEN AT LEAST THE FOLLOWING CONDITIONS

HAVE BEEN MET:
··· ALL PERSONNEL, EQUIPMENT AND LIGHTS / BARRICADES REMOVED TO A SAFE DISTANCE FROM

MANEUVERING SURFACES.
··· ALL DEBRIS AND MATERIAL HAVE BEEN REMOVED FROM THE OPERATING SURFACES.
··· ANY TEMPORARY MARKING, LIGHTING, OR BARRICADES REQUIRED TO DELINEATE UNSAFE AREAS

ARE PLACED.
8. VAA'S AIRSIDE ESCORT SHALL REPORT TO THE AIR TRAFFIC CONTROL BY TELEPHONE OR RADIO AT

THE END OF THE WORK SHIFT TO CONFIRM THAT THE APRON HAS BEEN INSPECTED BY THE RESIDENT
INSPECTOR AND/OR THE MANAGER AIRSIDE OPERATION'S REPRESENTATIVE, AND ARE SUITABLE
CONDITION FOR AIRCRAFT OPERATIONS.

9. ALL EQUIPMENT SHALL BE RETURNED TO THE CONTRACTOR'S STAGING AREA AT THE END OF EACH
WORK SHIFT.

10. THE CONTRACTOR SHALL SUBMIT A SCHEDULE OF WORK TO THE VICTORIA AIRPORT AUTHORITY AND
THE PROJECT MANAGER FOR APPROVAL PRIOR TO COMMENCING ANY WORK.

11. THE CONTRACTOR SHALL BE RESPONSIBLE FOR CLEAN-UP INCLUDING PROVIDING EQUIPMENT AND
PERSONNEL FOR CLEAN-UP.

12. ANY PERSONNEL WORKING FOR THE CONTRACTOR OR SUB-CONTRACTORS FOUND IN VIOLATION OF
THIS PCO OR RELATED AIRSIDE REGULATIONS SHALL BE REMOVED FROM AIRSIDE AND NOT ALLOWED
TO RETURN.

13. NO SMOKING OR VAPING IS PERMITTED AIRSIDE.
14. CONTRACTOR TO NOTIFY AND SCHEDULE ESCORTS FOR THEIR WORK A MINIMUM OF             IN

ADVANCE AND BOOK ESCORTS FURTHER IN ADVANCE WHEN POSSIBLE.
15. A TEMPORARY ACCESS CORRIDOR FOR BAGGAGE CARTS SHALL BE MAINTAINED AT ALL TIMES WHEN

WORKING IN AREAS B AND C.  ACCESS ROUTE TO BE DELINEATED WITH TRAFFIC CONES OR OTHER
EFFECTIVE MEANS AND BE SET UP, MAINTAINED, AND REMOVED BY THE CONTRACTOR FOR EACH
SHIFT.

GENERAL NOTES

1. WORK AREA B WILL BE AVAILABLE TO THE CONTRACTOR AS SHOWN IN THE WORK AREA AVAILABILITY
TABLE PROVIDED ON THIS DRAWING.

2. CONTRACTOR MUST NOTIFY THE AIRPORT OF THE INTENDED WORK DAYS / TIMES A MINIMUM OF 1
WEEK IN ADVANCE TO ALLOW FOR ADEQUATE TIME FOR OPERATIONS AND GATE PLANNING.

3. WHEN WORK IN AREA B IS TAKING PLACE, WORK AREA C MUST REMAIN AVAILABLE TO AIRCRAFT
DURING REGULAR SCHEDULED TIMES.

4. WORK IN THIS AREA WILL REQUIRE THE FOLLOWING CLOSURES:
- STAND 4

- STAND 5

- STAND 5A

5. RUNWAY AND TAXIWAY OPERATIONS WILL NOT BE IMPACTED DURING THE WORK.

STAGE 2 - WORK AREA B

1. WORK AREA C WILL BE AVAILABLE TO THE CONTRACTOR AS SHOWN IN THE WORK AREA AVAILABILITY
TABLE PROVIDED ON THIS DRAWING.

2. CONTRACTOR MUST NOTIFY THE AIRPORT OF THE INTENDED WORK DAYS / TIMES A MINIMUM OF 1
WEEK IN ADVANCE TO ALLOW FOR ADEQUATE TIME FOR OPERATIONS AND GATE PLANNING.

3. WHEN WORK IN AREA C IS TAKING PLACE, WORK AREA B MUST REMAIN AVAILABLE TO AIRCRAFT
DURING REGULAR SCHEDULED TIMES.

4. WORK IN THIS AREA WILL REQUIRE THE FOLLOWING CLOSURES:
- STAND 3

STAGE 2 - WORK AREA C

1. WORK AREA D WILL ONLY BE AVAILABLE AT NIGHT BETWEEN THE HOURS SHOWN IN THE WORK AREA
AVAILABILITY TABLE.

2. CONTRACTOR MUST NOTIFY THE AIRPORT OF THE INTENDED WORK DAYS / TIMES A MINIMUM OF 1
WEEK IN ADVANCE TO ALLOW FOR ADEQUATE TIME FOR OPERATIONS AND GATE PLANNING.

STAGE 2 - WORK AREA D

THE FOLLOWING TABLE SUMMARIZES THE APPROXIMATE TIME EACH ONE OF THE WORK AREAS WILL BE
AVAILABLE TO THE CONTRACTOR. THE CONTRACTOR MUST SCHEDULE WORK TO OPTIMISE TIME AVAILABLE
IN WORK AREAS B & C SO AS TO PREVENT ANY STANDBY TIME.  NO DELAY CLAIMS WILL BE CONSIDERED FOR
AIRCRAFT DELAYS FROM STAND 3, 4, OR 5.

STAGE 2 - WORK AREA AVAILABILITY TABLE

1. WORK AREA E IS DESIGNATED FOR PROVISIONAL WORK OF JOINT SEALANT
REPLACEMENT ON ASPHALT JOINTS IN THIS AREA.

2. WORK AREA E WILL ONLY BE AVAILABLE BETWEEN THE HOURS SHOWN IN THE
WORK AREA AVAILABILITY TABLE.

3. CONTRACTOR MUST NOTIFY THE AIRPORT OF THE INTENDED WORK DAYS /
TIMES A MINIMUM OF 1 WEEK IN ADVANCE TO ALLOW FOR ADEQUATE TIME FOR
OPERATIONS AND GATE PLANNING.

4. WORK IN THIS AREA WILL REQUIRE THE FOLLOWING CLOSURES:

- STAND 5

- STAND 6

STAGE 2 - WORK AREA E

  AREA B AVAILABLE *   AREA C AVAILABLE **   AREA D & E AVAILABLE
  MONDAY   00:00 - 23:30 DAILY   00:00 - 23:30 DAILY   00:00 - 06:00
  TUESDAY   00:00 - 23:30 DAILY   00:00 - 23:30 DAILY   00:00 - 06:00
  WEDNESDAY   00:00 - 23:30 DAILY   00:00 - 23:30 DAILY   00:00 - 06:00
  THURSDAY   00:00 - 23:30 DAILY   00:00 - 23:30 DAILY   00:00 - 06:00
  FRIDAY   00:00 - 23:30 DAILY   00:00 - 23:30 DAILY   00:00 - 06:00
  SATURDAY   00:00 - 23:30 DAILY   00:00 - 23:30 DAILY   00:00 - 06:00
  SUNDAY   00:00 - 23:30 DAILY   00:00 - 23:30 DAILY   00:00 - 06:00

NOTES: *   WORK IN AREA B & C MUST NOT OCCUR AT THE SAME TIME. AREA C MUST REMAIN
     OPEN TO SCHEDULED AIRCRAFT (06:00-00:00) DURING WORK IN AREA B

**  WORK IN AREA B & C MUST NOT OCCUR AT THE SAME TIME. AREA B MUST REMAIN
     OPEN TO SCEDULED AIRCRAFT (06:00-00:00) CURING WORK IN AREA C.

Alex.Evans
Text Box
5 DAYS IN
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LIMITS OF PCC PANELS

LIMITS OF PCC PANELS

HMAC OVER PCC (TYP)

PCC JOINT SEALANT
REPLACEMENT (TYP)

SEE DETAIL 1
DWG C-311

REFER TO DETAIL 1, DWG C-311
FOR JOINT SEALANT REPLACEMENT

9876543210

R

Q

P
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G

F

E

D

C

B

A

AZ

ASPHALT TO PCC JOINT SEALANT.
REPLACEMENT NOT REQUIRED.

EXISTING ASPHALT TO PCC JOINT
NOT CURRENTLY SEALED.
LEAVE AS IS.

PCC JOINT SEALANT REPLACEMENT
AT PREVIOUS LIMITS OF APRON

2017 PCC APRON EXPANSION.
JOINT SEALANT TO REMAIN

ALL 4 SIDES.

ASPHALT TO PCC JOINT SEALANT REMOVAL,
SAWCUT AND INSTALLATION OF NEW
HOT POUR SEALANT WITHOUT BACKER ROD (TYP)

CRACK REPAIRS.
SEE TYPICAL DETAIL 5 DWG C-311.

TYPICAL SPALL REPAIRS AT VARIOUS LOCATIONS ON APRON.
EXACT NUMBER AND LOCAITON TBD.
SIZE VARIES FROM 0.09 - 0.3m².
SEE TYPICAL DETAIL 5 DWG C-311

PROVISIONAL JOINT SEALANT REMOVAL
SAWCUT AND INSTALLATION OF NEW HOT

POUR SEALANT WITHOUT BACKER ROD
(ASPHALT SURFACE)

SEE DETAIL 4 DWG C-311

LIMITS OF ASPHALT / PCC REHABILITATION.
REFER TO DWG C-211 FOR DETAILS.

GRASS AREA

SEALANT NOT REQUIRED

TYPICAL CRACK. ROUT & SEAL WITH HOT POUR SEALANT.
EXACT LENGTHS AND LOCATION TBD.
SEE TYPICAL DETAIL 3 DWG C-311.

TYPICAL CRACK. ROUT & SEAL WITH HOT POUR SEALANT.
EXACT LENGTHS AND LOCATION TBD.

SEE TYPICAL DETAIL 3 DWG C-311.

PROVISIONAL PANEL REHABILITATION.
(O17, O19, Q19)
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APRON IV

2018 LOWER HOLD ROOM
ASPHALT LIMITS

2928272625242322212019181716151413121110987

PCC / PCC AND PCC / HMAC
SAWCUT AND SEAL JOINTS IN

LINE WITH UNDERLYING JOINTS.
SEE DETAIL 2 DWG C-311.

SURVEY EXISTING GRADES.
FINAL SURFACE TO MATCH EXISTING

AND TIE IN TO EXISTING APRON GRADES.

A
C-211

A
C-211

LIMITS OF ASPHALT REMOVAL / CONCRETE OVERLAY
(TOTAL 6 PANELS - APPROX. 6m x 6m)

PROVISIONAL PANEL REHABILITATION.
(O17, O19, Q19)

RELIEF CUT, FULL DEPTH OF
REMOVAL (MIN 100MM) TO
PROTECT EDGE OF
ASPHALT.

EXISTING ASPHALT THICKNESS OVER
CONCRETE VARIES 50 - 150mm
EXISTING CONCRETE PANEL
380mm THICK

REMOVE EXISTING ASPHALT TO CONCRETE SURFACE.
REMOVE EXISTING CONCRETE DOWN TO ENSURE
MINIMUM 100mm NEW CONCRETE OVERLAY THICKNESS

APPLY BONDING AGENT TO EXISTING
CONCRETE SURFACE AFTER MILLING /

ROUGHENING SURFACE AND IMMEDIATELY
PRIOR TO CONCRETE PLACEMENT. DO NOT

LET BONDING AGENT DRY.
WELDED WIRE MESH 150 x 150 INSTALLED 25mm

FROM BOTTOM AND PROVIDE MIN. 50mm SPACING
FROM PERIMETER OF SLAB REPLACEMENT. USE

CHAIRS TO SUPPORT THE WIRE MESH.
TYPICAL SECTION

RELIEF CUT IN
EXISTING ASPHALT

PROTECT FINAL
EDGE OF ASPHALT

SAW CUT PERIMETER FULL DEPTH
OF REPAIR (100MM)
PROTECT EDGE TO BE USED AS
FORM FOR CONCRETE
INSTALL 1/2" FIBER BOARD / BOND
BREAKER
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WIDEN EX. JOINTS 21mm

AP
PR

OX
. 3

8m
m

EXIST. HMAC EXIST. HMAC

NOTE 1 & 3

NOTES:
1. THE MINIMUM AND MAXIMUM DEPTH OF THE SEALANT
            SHALL FOLLOW PRODUCT DATA SHEET REQUIREMENTS.
2. NO BACKER ROD SPECIFIED FOR ASPHALT TO ASPHALT HOT POUR SEALANT,

BUT SHOULD FOLLOW PRODUCT SPECIFICATIONS.
3. SEALANT RECESS SHALL MEET THE PRODUCT DATA SHEET REQUIREMENTS.
4. IF WIDTH OF SAWCUT WELL IS NOT EXACTLY 21mm, THE CONTRACTOR SHALL
            ADJUST  THE THICKNESS OF THE SEALANT
            AS ALLOWED BY THE PRODUCT SPECIFICATIONS. WELL DEPTH SHALL BE
            ADJUSTED ACCORDINGLY.
5. CLEAN JOINT THOROUGHLY, MAINTAIN EXISTING JOINT WIDTH.

REMOVE ALL EX. JOINT SEALANT, BACKER ROD.
WIDEN JOINTS TO 21mm WIDTH.

WHERE JOINT IS OVER 21mm WIDTH,
CLEAN JOINT THOROUGHLY.

WIDEN EX. JOINTS 21mm

AP
PR

OX
. 3

8m
m

EXIST. HMAC EXIST. HMAC

NOTE 1 & 3

NOTES:
1. THE MINIMUM AND MAXIMUM DEPTH OF THE SEALANT
            SHALL FOLLOW PRODUCT DATA SHEET REQUIREMENTS.
2. NO BACKER ROD SPECIFIED FOR ASPHALT TO ASPHALT HOT POUR SEALANT,

BUT SHOULD FOLLOW PRODUCT SPECIFICATIONS.
3. SEALANT RECESS SHALL MEET THE PRODUCT DATA SHEET REQUIREMENTS.
4. IF WIDTH OF SAWCUT WELL IS NOT EXACTLY 21mm, THE CONTRACTOR SHALL
            ADJUST  THE THICKNESS OF THE SEALANT
            AS ALLOWED BY THE PRODUCT SPECIFICATIONS. WELL DEPTH SHALL BE
            ADJUSTED ACCORDINGLY.
5. CLEAN JOINT THOROUGHLY, MAINTAIN EXISTING JOINT WIDTH.

REMOVE ALL EX. JOINT SEALANT, BACKER ROD.
WIDEN JOINTS TO 21mm WIDTH.

WHERE JOINT IS OVER 21mm WIDTH,
CLEAN JOINT THOROUGHLY.

MI
N.

 10
0m

m

INITIAL SAWCUT 50mm DEEP
TO ALIGN WITH UNDERLYING
PCC JOINTS

NEW P.C.C.

PCC PCC

15mm

MIN. DEPTH AS PER
MANUFACTURERS
RECOMMENDATIONS

WELDED WIRE MESH

25
mm

ROUGHENED CONCRETE
SURFACE AND BONDING AGENT

REFER TO NOTES 1, 2, 3
ON DETAIL 1 / C-411.

6m
m

EX. P.C.C.

MATCH EXISTING JOINTS IN
UNDERLYING CONCRETE
PANELS

15mm

15
mm

CONCRETE CRACK

SEAL USING ROADSAVER 522
OR APPROVED EQUIVALENT

ROUT 15mm x 15mm CHANNEL

5m
m

LEAVE SEALANT BELOW CONCRETE SURFACE

EXISTING CONCRETE

VA
RI

ES
SE

E 
PL

AN

NOTES:
1. THE CAVITY SHALL BE FILLED WITH DELPATCH ELASTOMERIC CONCRETE OR

APPROVED EQUIVALENT  TO THE PAVEMENT SURFACE AND WITHIN SPECIFIED
TOLERANCES.

2. A BOND-BREAKING MEDIUM (INSERT) IS REQUIRED TO MAINTAIN EXISTING JOINTS AND
WORKING CRACKS. WIDTH OF THE MEDIUM SHALL BE EQUAL TO THE WIDTH OF THE
EXISTING GAP AT THE JOINT OR CRACK AND SHALL EXTEND A MINIMUM OF 25 mm ON
EACH END OF THE PREPARED CAVITY. DEPTH OF THE MEDIUM SHALL BE NOT LESS
THAN THE DEPTH OF NEW PATCH MATERIALS. THE MEDIUM SHOULD BE NEATLY
INSTALLED TO PREVENT NEW MORTAR OR CONCRETE FROM BY-PASSING THE MEDIUM
AND ENTERING THE JOINT SPACE.

3. SEE KEYNOTE
4. SOAK EXPOSED CAVITY WITH WATER TO INSPECT FOR CRACKS.
5. SAWCUTS AROUND REPAIR AREAS SHALL BE MINIMUM 25 mm FROM OUTSIDE THE

SPALLED AREA.
6. WHERE SPALL REPAIRS ARE REQUIRED ON EACH SIDE OF A JOINT, A NONFLEXIBLE

MEDIUM (INSERT) SHALL BE SECURED IN ALIGNMENT WITH THE JOINT AFTER BREAKING
OUT THE SPALLED CONCRETE. UNDER NO CIRCUMSTANCES SHALL A SPALL REPAIR
BRIDGE A JOINT.

7. FOLLOW MANUFACTURER RECOMMENDATIONS

EX. PCC
PANELS

CHIP AND REMOVE
EXISTING CONCRETE (TYP)

NEW HIGH STRENGTH
MORTAR (TYP)

INFERRED CRACK
(TYP)

DE
PT

H 
OF

 C
AV

IT
Y 

TO
 B

E 
MI

NI
MU

M
13

 m
m 

AN
D 

SO
UN

D 
CO

NC
RE

TE
 (T

YP
)

MIN.25mm
MIN.25mm

SAWCUT SAWCUT

REMOVE EX. CONCRETE TO
PROVIDE LEVEL SURFACE
+/-3mm. SEE KEYNOTE 2.

KEYNOTE 1

EX. JOINT

EX
. J

OI
NT

EX
. J

OI
NT

EX
. J

OI
NT

EX
. J

OI
NT

KEYNOTE 1

KEYNOTE 2

KEY NOTES:
1. SEPARATING MEDIUM (INSERT) REMOVE AFTER REPAIR

COMPLETE AND INSTALL BACKER ROD TO PROVIDE JOINT
SEALANT DEPTH AS SPECIFIED.

2. DEPTH OF CAVITY TO BE MINIMUM 13 mm AND SOUND
CONCRETE (TYP).

MID-PANEL CRACK

MIN.50mm

MI
N.

50
mm
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NEW STAND 6 CONCRETE JOINT DETAIL
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